



**WATER AND SEWER**  
Engineering Design

**DATE:**  
July 2, 2026

**TO:**  
Plan Holders  
Contractors

**FROM:**  
Jenna Richardson  
918-596-9637  
[jennarichardson@cityoftulsa.org](mailto:jennarichardson@cityoftulsa.org)

## EMAIL TRANSMITTAL

ADDENDUM NO. 1

PROJECT NO. RMUA ES 2020-11 & BAMA HC21020  
HAIKEY CREEK WWTP BIOSOLIDS IMPROVEMENTS  
FAP 25-005-L | FAP 24-0002-L | FAP 24-0016L

Number of pages: **1**

All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.

Thank you,  
Contract Administration



**WATER AND SEWER**  
Engineering Design

**DATE:**  
July 2, 2026

**ADDENDUM NO. 1  
TO  
PROJECT NO. RMUA ES 2020-11 & BAMA HC21020  
HAIKEY CREEK WWTP BIOSOLIDS IMPROVEMENTS  
FAP 25-005-L | FAP 24-0002-L | FAP 24-0016L**

This Addendum No. 1 consisting of (1) one item, submitted by the City of Tulsa, is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

- 1. Bid Opening Date** changing from July 17, 2026, to **July 24, 2026.**

**All other provisions of the Plans and Specifications shall remain in full force and effect.**

CITY OF TULSA

Eric Lee  
Director

FOR

TGP/HAS/AL/JR/ma

1836 x 1836

TUL x USA