

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 7/27/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
6/26/2026		ES 2022-09	Spunky Creek Interceptor Main Stem South Phase 3	Mandatory – Virtual Teams Meeting July 7, 2026, 9:00 a.m.	July 31, 2026	A or D	1
6/26/2026	X	PR 25-3	Hawthorne Park Improvements	Mandatory – Virtual Teams Meeting July 7, 2026, 9:30 a.m.	July 31, 2026	A, B or C	1
7/17/2026	X	2036N2131Z	Non-Arterial Street Rehabilitation Maintenance Zone 2131, 5033, 5026, 6149, 3082	Mandatory – Virtual Teams Meeting July 28, 2026, 9:30 a.m.	August 21, 2026	A or C	
7/24/2026	X	2036N6035Z	Non-Arterial Street Rehabilitation Maintenance Zone 6035 Between 21 st St. S. & E. 31 st St. S. – S. Garnett Rd. & S. 129 th E. Ave.	Mandatory – Virtual Teams Meeting August 4, 2026, 9:30 a.m.	August 28, 2026	A or C	