

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 8/31/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
7/31/2026	X	144017-AQ & TMUA-W 16-34	Arterial Street Rehabilitation E. Pine St. N. & N. Peoria Ave. Intersection	Mandatory – Virtual Teams Meeting August 11, 2026, 9:00 a.m.	September 4, 2026	A or C	
7/31/2026		ES 2024-04 (2)	Crow Creek Specific Remediation Plan Contract 6	Mandatory – Virtual Teams Meeting August 11, 2026, 9:30 a.m.	September 4, 2026	A or D	1
8/14/2026		TMUA-W 24-05	AB Jewell WTP Residuals Improvements Phase 2	Mandatory – Virtual Teams Meeting August 25, 2026, 9:00 a.m.	September 18, 2026	A or D	
8/21/2026		TMUA-W 25-03 C2 & C3	2” Waterline Replacement – Vicinity of 31 st to 41 st Street and Lewis Ave. to Wheeling Ave. Contract 2 and Contract 3	Mandatory – Virtual Teams Meeting September 1, 2026, 9:00 a.m.	September 25, 2026	A or D	
8/21/2026	X	144017-AO, 144019 Ph 7, SWD#10626	Arterial Street Rehabilitation S. Cheyenne Ave. – E. 13 th St. to E. 1 st St.	Mandatory – Virtual Teams Meeting September 1, 2026, 9:30 a.m.	September 25, 2026	A or C	
8/28/2026		2026-2028 UULS	Underground Utility Locate Services	Mandatory – Virtual Teams Meeting September 8, 2026, 9:30 a.m.	October 2, 2026	None	