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CITY OF

TULSA

PUBLIC WORKS

Engineering

DATE:
September 2, 2026

ADDENDUM NO. 1
TO
PROJECT NO. 144017-AA
ARTERIAL STREET REHABILITATION FOR 31ST STREET
YALE AVENUE TO SHERIDAN ROAD

This Addendum No. 1 consisting of two (2) items, submitted by Garver, is hereby made a part of
the Contract Documents to the same extent as though it were originally included therein and
shall supersede anything contained in the Plans and Specifications with which it might conflict.
All addenda to the contract documents should be denoted on the last page of the
Proposal in the space provided.

This Addendum No. 1 consists of the following:

1. The attached documents list the detailed items that have been modified in Addendum
No. 1. These documents shall be inclusive and apply to this project.

All other provisions of the Plans and Specifications shall remain in full force and effect.
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September 1, 2026

ADDENDUM NO. 1
TO
PROJECT NO. 144017-AQ
ARTERIAL STREET REHABILITATION OF
E. PINE ST. N. & N. PEORIA AVE. INTERSECTION

This Addendum No. 1 consisting of two (2) items, submitted by City of Tulsa, is hereby
made a part of the Contract Documents to the same extent as though it were originally
included therein, and shall supersede anything contained in the Plans and
Specifications with which it might conflict.

This Addendum No. 1 consists of the following:

1. CLARIFICATION: The intent and location of pay item 55,
ROADWAY LUMINAIRE, is covered in the note on sheet 18: “NEW
LUMINAIRES TO BE INSTALLED ON ALL (4) EXISTING SIGNAL
POLES. PAYMENT FOR RETROFITTING NEW LUMINAIRE
ONTO EXISTING SIGNAL POLE SHALL BE COVERED UNDER
COT 621 ROADWAY LUMINAIRE AND SHALL ONLY ACCOUNT
FOR THE INSTALLATION OF NEW LUMINAIRE EXTENSIONS
ONTO THE EXISTING POLES.”

2. CLARIFICATION: The intent of pay item 54 is to service the new
roadway luminaires.

All other provisions of the Plans and Specifications shall remain in full force and effect.
Garver

Mac Milburn, PE

Municipal Team Leader
Project Manager




