



PUBLIC WORKS
Engineering

DATE:
September 22, 2026

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 2

**PROJECT NO. 144017-AO, 144019 PH 7, SWD#10626 ARTERIAL
STREET REHABILITATION S. CHEYENNE AVE. – E. 13th St. to E. 1st
St.**

Number of pages: **2**

All addenda to the contract documents should be denoted on the
last page of the Proposal in the space provided.

Thank you,
Contract Administration



PUBLIC WORKS
Engineering

DATE:

September 22, 2026


ADDENDUM NO. 2
TO
PROJECT NO. 144017-AO, 144019 PH 7, SWD#10626
ARTERIAL STREET REHABILITATION
S. CHEYENNE AVE. – E. 13th St. to E. 1st St.

This Addendum No. 2 consisting of six (6) clarifications, submitted by Poe & Associates, is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 2 consists of the following:

1. The attached documents list the detailed items that have been modified in Addendum No. 2. These documents shall be inclusive and apply to this project.

All other provisions of the Plans and Specifications shall remain in full force and effect.
CITY OF TULSA


Paul D. Zachary, P.E.
Deputy Director

 
HAS/DDH/JR/kt

DATE:
SEPTEMBER 22, 2026

ADDENDUM NO. 2
TO
ARTERIAL STREET REHABILITATION
S. CHEYENNE AVE. - E. 13TH ST. TO E. 1ST ST.
PROJECT NOS. 144017ao & 144019 PHASE 7

This Addendum No. 2 consists of six (6) items, submitted by Poe and Associates, Inc., is hereby made a part of the Contract Documents to the same extent as though it was originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict.

This Addendum No. 2 consists of the following clarifications:

1. Traffic Signal Heads shall be mounted using Slip Fitters for the post tops per the City of Tulsa specifications. Astro Brackets are used to mount to mast arms, but no mast arms are used in this project.
2. Bid Item 108 – Service to Signal Standard - **Reuse the existing electrical service at each new cabinet** per Plan Sheets T1, T4, T7, T10, T13, T16, T19.
3. Bid Item 109 – Ground Sign – Mount the new signs to signal posts using banding and associated fittings as necessary.
4. Bid Item 110 – Traffic Signal Controller Cabinet Assembly – Note COT 610 calls for CCL cabinet locks. APL cabinet locks will not be allowed.
5. Bid Item 120 – Base Covers – Physically, the octagonal bases may be cast as part of the new poles but are a separate bid item to show that all poles need base covers.
6. Bid Item 128 – Temporary Signal Communications – This item will be paid **per each intersection** of temporary equipment in case the contractor disrupts signal communications at any given intersection.

All other provisions of the Plans and Specifications shall remain in full force and effect.

Poe and Associates, Inc.

Jared T. Bates, P.E.
Project Manager



9/22/2026 Oklahoma City • Tulsa