

# CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 10/19/2026

| Date Plans Available | SBE 10% | Project Number | Project Name                                                                 | Pre-Bid Meeting Date                                             | Bid Opening Date  | Pre-Qualifications | Addendum |
|----------------------|---------|----------------|------------------------------------------------------------------------------|------------------------------------------------------------------|-------------------|--------------------|----------|
| 9/25/2026            | X       | PL 24-01       | Emergency Repairs – Bridge 427A<br>(WB Gilcrease Expy over N. Lansing Place) | Mandatory – Virtual Teams Meeting<br>October 6, 2026, 9:30 a.m.  | October 30, 2026  | A or C             |          |
| 10/16/2026           | X       | CP 24-21       | Tulsa Zoo Roof Replacement                                                   | Mandatory – Virtual Teams Meeting<br>October 27, 2026, 9:00 a.m. | November 20, 2026 | A or B             |          |
| 10/16/2026           | X       | SP 22-10-R     | Hunter Park ADA Improvements                                                 | Mandatory – Virtual Teams Meeting<br>October 27, 2026, 9:30 a.m. | November 20, 2026 | A, C or S          |          |